STATE OF ILLINOIS
ILLINOIS COMMERCE COMMISSION

STIPULATED AGREEMENT NO. 1204 TTOEO0G S

This Agreement made and entered into, by and between the State of Illino&s acting by and |
through the lllinois Commerce Commission ("Commission"), the CSX transportation, Inc.

("Company"), the Sumpter Township Road District ("Road District or Township”), and the
State of lllinois, Department of Transportation ("Department” or “IDOT").

WITNESSETH:.

WHEREAS, it has come to the attention of .the Commission through application for - -

assistance from the Grade Crossing Protection Fund that inquiry should be made into the
matter of improving public safety at the Hossapple Road (TR 160) highway-rail grade
crossing of the Company's track near Greenup, Cumberiand County, illinois, deS|gnated.
as crossing AAR/DOT #546 390A, railrcad milepost 120.50-CRA; and

WHEREAS, proper investigation has been made of the circumstances surroundlng the
. subject crossing by a representative of the Commlssmn s Transponation Division Railroad
Section; and :

WHEREAS, the physical aspects, including geometrics of the intersection, train

movements, vehicular traffic volume, and sight distances and other pertinent data relating

to the crossing have been obtained and shown on Exhibit A, attached to this Agreement:
and

WHEREAS, the parties are mutually agreeable to accomplish proposed improvemenis to

the crossing upon determination of the Commission by Order.

NOW, THEREFORE in consideration of the premises and of the mutual covenants and

agreements as hereinafter contained the parties pray that the Commission enter an Order

according to the provisions of Section 18¢-7401 of the {llincis Commercial Transportation

Law, 625 ILCS 5/18(c)-7401, requiring that certain improvements as hereinafter stated be
made and that the cost for the proposed improvements be divided among the parties

according to law and that in the interest of the traveling public the Grade Crossing

Protection Fund (“GCPF") of the Motor Fuel Tax Law (“MFT") be required to bear a

substantial portion of the cost; To Wit the parties agree as follows:

Section 1 Al improvements encompassed by this Agreement shali be made in
accordance with all applicable State laws, rules, standards, regulations and orders and
procedures in general.

Section2  The pariies are of the opinion that the following improvements in the interest
of public safety at the aforesaid crossing shouid be:

(a) Installation of automatic flashing light signals and gates with a bell,
controlled by constant warning time circuiiry, and equipped with an event
recorder and a remote monitoring system, by the Company.
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SA 1204

(b) Installation of temporary STOP signs at the Hossapple Road (TR 160)
crossing within 30 days of a Commission Order for the installation of new
automatic warning devices, by the Company.

(c) Reconstruct the crossing surface to meet the minimum requirements of
92 lii. Adm. Code 1535, by the Company.

(d) Improve the highway approach grades to meet the minimum
requirements of 92 Iil. Adm Code 1535, by the Road Dlstnct

Section3 = The Company has prepared detailed drawings, circuit pJans reqmred
specifications and a preliminary cost. estimate t¢ accomplish the proposed safety
improvements, which may be required by Commission Order. The drawings, circuit
plans, specifications, and cost estimate are attached and 1ncorporatéd herein by
reference as Exhibit B.

Section4  The County of Cumberland on behalf of the Road District has prepared a
preliminary cost estimate to accompllsh the proposed highway approach grade
improvements, which may be required by Commission Order. The drawings,
specifications, and cost estimate are attached and mcorporated herein by reference as
Exhibit C.

Section 5 The Company and Road District shall upon Order, according to the
requirements contained therein, proceed toward the completion of the proposed
improvements, accomplishing the work with its own forces or appropriate contracted
services and agrees that an appropriate time for the completion of the proposed
improvements should be twelve {(12) from the date of a Commlssaon Order approving thls
Agreement.

Section6  The parties agree that an equitable division of cost for the proposed
improvements is as follows:



SA 1204

- COST DIVISION TABLE -

i IMPROVEMENT EST. COST ‘GCPF ROAD DISTRICT | ' COMPANY
Install Automatic Flashing

Light Signals and Gates, e !
controlled by - CWT 95% 5%
Circuitry $193,859 $184,166' $0 $9,693°
Modify Existing Highway ‘ 79.60% 20.40%

Approaches : $24,516 $19,516° $5,000° %0
Reconstruct Existing. Main No Estimate : :
Track Crossing Surface. ~ Reguired $0 $0 100%°
Instali temporary STOP Mo Estimate ‘

TAL $28’375

~ $203,682

Notes: ' ' :

"Total Grade Crossing Protectuon Fund (GCPF) assistance for mstaiiatlon of the automatlc warning .

devices not to exceed $184,166; any warning device installation costs above the estimated amount of
$193,859 will be divided between the parties in the same percentages noted above, upon submittal
and review of evidence to support the additional cost and subject to approval by the Commission,;
? Total Grade Crossing Protection Fund (GCPF) assistance for the highway approach grade
improvements not to exceed $19,516; any highway approach grade improvement costs above the
estimated amount of $24,516 will be divided between the parties in the same percentages noted
above, upon submittal and review of evidence to support the additional cost and subject to approval by
the Commission.;

Company respons:ble for all future operating and ma;ntenance costs associated with the new
automatic warning devices.

4 Company responsible for all future maintenance costs assomated with the temporary STOP Signs, if
ordered.

3 Company responsible for all fufure maintenance costs associated with the crossing surfaces.
® Road District responmble for all future maintenance costs associated with the highway approaches.

Section 7 The Road District is financially able and willing to bear an equitable portion
of the cost for the proposed improvements as may be assigned by the Order and indicates
this intent by Resolution incorporated herein by reference as Exhibit D. The Road District
shall submit a certified copy of the Resolution at the same time as the Execution Page of
this Agreement is submitted to the Commission.

Sectig' ng Special Provisions: Since the approach grade improvements at the subject
crossing will be performed by Road District, flagging and contractor Hability insurance will
be required for said work.

The Company and Road District shall complete and submit the Project Manager
Information portion of the Project Status Report sheet, attached as Exhibit(s) E and E-1,
along with this executed Agreement,

The Company and Road District shall, at six (8) month intervals from the date of the’
Commission Order approving this Agreement, submit to the Director of Processing and
Information, Transportation Bureau of the Commission, a Project Status Report, attached
as Exhibits E and E-1, regarding the progress it has made foward completion of the work
required by this Agreement. Each Project Status Report shall include the Commission
Order’'s docket number, the Order date, the project completion date as noted in the Order,
crossing information (inventory number and railroad milepost}, type of improvement, and

3
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the name, title, mailing address, phone number, facsimile number, and electronic mailing . -
-address of the Company and Road District Project Manager.

Al bills for work specified in Section 2 of this Agreement authorized for reimbursement
from the Grade Crossing Protection Fund for warning device installation shall be submitted
to the Fiscal Control Unit, Bureau of Local Roads and Streets, linois Department of
Transportation, 2300 South Dirksen Parkway, Springfield, lllinois 62764. The Department
shall send a copy of all invoices to the Director of Processing and Information,
Transportation Bureau of the Commission. The final bill for expenditures frggn each party
shall be clearty marked “Final Bill", All bills shall be submitted no later than twelve (12)
months from the completion date specified in the Commission Order approving this
Agreement. The Department shall not obligate any funds for the cost of proposed
improvements described in this Agreement without prior approval by the, Commission.
The Commission shall, at the end of the 12" month from the completion date specified in_
the Commission Order approving this Agreement or any Supplemental Order(s) issued
for this project, notify the Department to de-obligate all residual funds accountable for this
project. Notification may be by regular mail, electronic mail, fax, or phone.

All bills for work specified in Section 2 authorized for reimbursement from the Grade
Crossing Protection Fund for highway approach grade improvernents shall be submitted to
- the District 5 Office of the Department located at 13473 Il. Hwy 133, P. O. Box 610, Paris,
IL 61944. The Depariment shall send a copy of all invoices to the Director of Processing
and Information, Transportation Bureau of the Commission. The final bill for expenditures
from each party shall be clearly marked “Final Bilf".  All bills shall be submitted no later

than twelve (12) months from the completion date specified in the Commission Order -

approving this Agreement. The Department shall not obligate any funds for the cost of
proposed improvements described in this Agreement without prior approval by -the
Commission. The Commission shall, at the end of the 12" month from the completion
date specified in the Commission Order approving this Agreement or any Supplemental
Order(s) issued for this project, notify the Department {0 de-obligate ali residual funds
accountable for this project. Nofification may be by regular maii, electronic mail, fax, or
phone.

SECTION 9 Billing: For all work specified in Section 2 of this Agreement, and authorized
by an Order of the Commission, the Company and Road District shall provide sufficient
documentation for all bills. The minimum documentation requirements are: |

a) Labor Charges (including additives) - Copies of employee work hours
charged io the Railroad and Township account code for the project.

b)  Equipment Rentsl - Copies of rental agreements for the equipment used,
including the rental rate; number of hours the eguipment was used and the
Railroad and Township account code for the project.

¢} Material - An itemized list of all materials purchased and installed at the
crossing location. If materials purchased are installed at multiple crossing

~ locations, a notation must be made to identify the crossing location,

d}  Engineering - Copies of employee work hours charged to the Railroad and
Township account code for the project.

e)  Supervision - Copies of employee work hours charged fo the Rafiroad and

4
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Township account code for the project. .
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f)  Incidental Charges - An itemized list of ali incidental charges along with a

written explanation of those charges.

g) Service Dates - invoice should include the begmnmg and ending date of

the work accomplished for the invoice.

h}  Final or Progressive - Each |nv0|ce should be marked as a Progressive

or a Final Invoice.

i) Reference Numbers - Each invoice should include the AAR/DOT
number, the ICC Order number and the state jOb number when federal

funds are invoived.

1] Locations - Each invoice should show the Iocatlon with the street name

and AAR/DOT crossing inventory numbeér.

Section 10  This Agreement shall be binding upon the parties hereto, their successors or
assigns. Upon execution of this Agreement by all parties, the Commission shall enter an
appropriate Order, within 60 days accepting or rejecting such stipuiation according to the

provisions contained herein.

‘In Witness Whereof, the parties have caused this Agreement fo be executed by their duly
autforized officers, as of the dates indicated on their respective Execution Pages

attached hereto.

Executed by the Commission this 17th day of May 2006.

o —a

Michael E. Stead
Rail Safety Program Administrator

Attest:

7
Henry Humpft{ries
Rail Safety Specialist

R IEa|
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~Minois Commerce Commission Stipulated Agreement No. 1204, executed by
Commission Staff on May 17, 2006, concerning improvements at the Hossapple
Road (TR 160) highway-rail grade crossing of CSX Transportation’s track, located
near Greenup, Cumberland County, lllinois, designated as crossing AAR/DOT
#546 390A; railroad milepost 120.50-CRA.

Executed by CSX Transportation, inc. this [ Z- day of
ULiné_ - 2008. '

&

CSX TRANSPORTATION, INC.

Aftest:

Apm . Mt

Donna W. Melton
Corporate Secretary
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llinois Commerce Commission Stipulated Agreement No. 1204, executed by
Commission Staff on May 17, 2006, conceming improvements at the Hossapple
Road (TR 160) highway-rail grade crossing of CSX Transporiation’s track, located
near: Greenup, Cumberiand County, lliinois, designated as crossing AAR/DOT
#546 390A,; railroad milepost 120.50-CRA.

Executed by Sumpter Township 'Road District  this 13th day of

June 20048.
. SUMPTER TOWNSHIP ROAD DISTRICT
[ (m/ ”(%éy/
7 R(T’\comussmmﬁa
RE@EEWI@’
JUN 1 5 2006
Attest:

Minois Commerce COmmMIssio:”
RAIL SAFETY SECTION

/ //4-‘5:-’" e, T el %J{ e P
SUPERVISO/R/ :



Hlinois Commerce Commission Stipulated Agreement No. 1204, executed by .
Commission Staff on May 17, 2006, concerning improvements at the Hossapple '
Road (TR 160) highway-rail grade crossing of CSX Transportation’s track, located

near Greenup, Cumberland County, lilinois, designated as crossing AAR/DOT

#546 390A,; railroad milepost 120.50-CRA. ' |

Executed by the linois Department of Transportation this Z23rd day of
Pume 2008. -

N

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

Mitton R. Sees. Director of Highways / Chief Engineer |
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. - Page 1
ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT
CROSSING DATA FORM

GENERAL INFORMATION: See Location Sketch
RAILROAD o CSX

- USDOT#, MILEPOST 546 390A, 120.50-CRA
STREET, CITY, COUNTY Hossapple Road (TR-160)
JURISDICTION (RDWY) (N) Greenup, Cumberland Cougity
LOCATION . Rural, Commercial/Residential
STREET SURFACE 13’ Qil/Chip, Fair Condition”
CROSSING DATA: See Location Sketch for roadway profile and track centers

TRACK SURFACE TYPE SURFACE WIDTH SURFACE
{W-E or N-S) . _ CONDITION
- Main TA | 24’ Fair>Poor
- ‘ 1-2" low.

ROADWAY DATA: See Location Sketch

INTERSECTING ROADS: None
TRAFFIC CONTROL None
ADT & SPEED 75 Vehicles Per Day @ 55 MPH {(Unposted) -
TRAFFIC TYPE Passenger, School Buses, Hazardous Materials, All possible
ADVANCE WARNING ' Yes
PAVEMENT MARKING No

RAILROAD DATA: See Location Sketch

FREIGHT TRAFFIC 33 Per day @ 60 MPH, Day & Night? Yes
PASSENGER TRAFFIC None
WARNING DEVICES Crossbucks

NOTES:

[EINEI
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VISIBILITY STUDY: See Location Sketch ‘ T
¢| Train Speed ‘ B 60

VPH
Roadway Speed 55 MPH
Requlred Stoppmg ight Distance (SSD} . | ‘ |
Along Roadway 573 FEET
Ajong Tracks 704’ FEET
Required Clearmg Sight Distance (CSD) 1,439 FEET
(Along Tracks)

Distances calculated per American Association of State Highway and Transportation

Officials (AASHTO), A Policy on Geometric Design of Highways and Streets 2001, Fourth
Edition. ‘

QUADRANT | CSD OBSTRUGTION SSD

OBSTRUCTICON
(FT) (FT)
NE Ok* Ok*
NW OK* JOKE
SE. OK* - 100™ | Trees/Brush
I SW oK* Ok* -

*Note: The instaliation of automatic flashing light sagna!s and gates eliminate the need to
satisfy minimum Slght Distance criteria.

APPROACH GRADES: See Location Sketch
DIRECTION: NORTH
DISTANCE | ELEVATION
(FT) {(FT)

DIRECTION: SOUTH
DISTANCE | ELEVATION
(FT) {(FT)

GRADE

GRADE
(%)

(%}

Distance measured from outermost rail.

COMMENTS:

See Page 3 for Location Sketch (Aerial Photo) of the crossing.




| Crossing #. 546390A
W g w w8 % Location: Cumbertand Ca., City of Greenup (N]
9&.1 987 998 I 94 77 9;.2 LatlLong: 30°1349" | 881224
' 100.0 - ,
Railroad:; £sx
ROAD PROFILE
Street: Hossapple Road (1425 E)
b SCALE iN FEET Raiiroad Milepost: 120.50
: Pholo Location , - ,
£0 0 50 Crossing Protection; Signs

RINNE




.CSX TRANSPORTATION, INC. Page 1
FORCE ACCOUNT ESTIMATE

ACCT. CODE : 709 -

i - N 'y

ESTIMATE SUBJECT TO REVISION AFTER: -+ 11/812006 GOt hiO.:'
CITY: Greefiup COUNTY: Cumberland . - STATE: iL
DESCRIPTION: Hogsappie Road - Install FLS&G controlled by CWT.

DIVISION: Western Division ) SUB-DiV: St Louis Line MILE POST: QS 120.50
AGENCY PROJECT NUMBER: IL0185 ) o '

PRELIMINARY ENGINEERING:

200 Labor (Non Contract) $ 1,350 -
200 Additive 39.31% $ 531 "
230 Expenses ‘ $ 235
212 Contracted & Administrative Engineering Services $ 500
Subtotal 3 2.616
CONSTRUCTION ENGINEERING/NSPECTION:
200 Labor {(Non Contract) $ -
200 Additive 39.31% - 3 -
230 Expenses $ -
212 Corltracted & Administrative Engineering Services $ 500
Subtotal 3 500
FLAGGING SERVICE: (Centract Labor)
070 Labor (Conductor-Flagman) $ .
050 Labor (Foreman/Inspector) - 3 -
070 Additive 116.26% (Transportation Department} $ -
050 Additive 110.77% (Engineering Department) $ -
230 Per Diem {Engineering Depariment) - _ $ :
230 Expenses ‘ $ -
Subtotal 3 -
SIGNAL & COMMUNICATIONS WORK: (Details Attached) ' 0§ 16‘3’323 L
TRACK WORK: (Details Attached) $ e,
ACCOUNTING & BILLING:
040 Labor, $ 2,200
040 Additive £5.08% $ 12,002
Subiotal $ 4,202
PROJECT SUBTOTAL ) 176,235
900 CONTINGENCIES: 10.00% $ 17,624
GRAND TOTAL Fedr R R R R R RN R E R R R RS A AR ok ks R iy . $ 193,859

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railread Forces.

This estirmate has been prepared based on site condiliens, anticipated work duration periods, material prices, labor rales, manpower and resousce avaiiability, and
other factors known as of the date prepared, The actual cost for CSXT work may differ based upon the agency's requirements, thelr contractor's work proceduses,
andior other conditions that become apparent once construction commences ot during the progress of the work

Office of Assistant Chief Enginser Public Projecls—-Jacksomiilé, Florida
Estimated prepared by:

DATE: E/i2/2006 REVISED:
Form Last Revised: March 4, 2005 CFL

Project Summary Sheet

BIEA
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70
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230
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: CSX TRANSPORTATION, INC.
FORCE ACCOUNT ESTIMATE

L. : ACCT. CODE : 709 -

; o PubEB -~

sC.

EB3

Page 1 of 4

ESTIMATE SUBJECT TO REVISION AFTER: - 11/8/2006

CITY: Greenup

DIVISION: Western Division
DRAWING NO.: Q512050.H01
AGENCY PROJECT NUMBER: 1..0185

SUB-DIV: SL. Louis Line
DRAWING DATE: ‘3/28/2006

| . COUNTY: Cumberland
DESCRIPTION: Hossapple Road - Install FLS&G controlted by CWT.

DGT NO.:

STATE: IL

MILEPOST: QS 120.50-

REG,ION: Wastern

PRELIMINARY ENGINEERING:
Labor (Non Contract)

Additive 39.31%

Expenses ! :

Contracted & Administrative Engineering Services
Subiotal - :

CONSTRUCTION ENGINEERING/INSFECTION:
i.abor (Non Contract)

Additive 39.31%

Expegnses

Confracted & Administrative Engineering Services -
Subtotal

FLAGGING SERVICE: {Contract Labor)
Labor {Conductor-Flagman)

Labor (Foreman/Inspector) S
Additive 116.26% (Transportation Department)

Additive 110.77% (Engineering Department)
Expenses . {Engineering Department)
Expenses '

Subtotal

COMMUNICATIONS WORK:

Temporary {Details Attached)

Permanent (Details Attached)
" Subtotal

Force Account Worksheet

{4}

[l=28

o lo

oo

Days @

Days @

Days @
Days @

Days @
Days @

$§ 27000

§ 270.0Q
S
$ 235.00
b3 75.00
b 45.00

SHH 4 & B



50
50
50
50
50
50
50
50
50
50
50
50
50
50
50
50
50
230

220
220
220
210
210
220
220

210
210
210
210
220
210
210
210

215
241
215

Foroe Acoount Workshess

CSX TRANSPORTATION, INC. Page 2 of 4
FORCE ACCOUNT ESTIMATE
ACCT. CODE : 708 -
EB3
TRACK: LABOR
Traffic Control 0 MAN-HRS 3§ 21.00 $
Remove Existing Crossing 0 MAN-HRS § 21.00 $
Renew Cross Ties 0 MAN-HRS § 21.00 %
Renew Rait 0 MAN-HRS § 21.00 o $
Install OTM 0 MAN-HRS § 21.00 o= $
Install Field Weids Q0 MAN-HRS § 21.00 $
Install Geo-Textile Fabric 0 MAN-HRS § 21.00 $
Install Sub-Drains 0 MAN-HRS § 21.00 $
Install Ballast Q2 MAN-HRS § 21.00 $ _
Line and Surface 0 MAN-HRS § 21.00 - $ '
install Crossing Materials 0 MAN-HRS % 21.00 $
Install Bituminous Pavement 0 MAN-HRS 3 21.00 $
0 MAN-HRS § 21.00 3
0 MAN-HRS § 21.00 $
0 MAN-HRS § 21.00 $
Clean-Up 0 MAN-HRS § 21.00 $
Additive 110.77% $
Per Diem 0 MAN-DAY § 90.00 $
Subtotal %
TRACK: MATERIAL :
Cross Ties, Main Line 4] EA $ 31.00 $
Rail, 136RE, New [¢] LF 3 17.00 $
Misc. OTM 1 LOT 3 - $
Geo-Textile Fabric 0 RL $ 250.00 $
Sub-Drains 4] LF % 6.00 $
Baliast 0. NT $ 5.75 3
Field Welds 0 EA $ 100.00 $
[ $ - $
a $ - $
Concrete Full Width Q TF $ 22500 $
Concrete/Rubber Xing {CSX) 0 TF $ 13500 3
Rubber Crossing, Full Depth 0 TF $ 280.00 $
Timber/Asphalf Crossing (CSX Standard) 0 TF $ 42.00 $
Crossties, 10° Length 0 EA & 38.00 $
Bituminous Material 0 NT % 80.00 $
Sales Tax on Material 6.50% $
Material Handling 5.00% $
Subtotal $ -
CONTRACT:
Asphalt Paving (in Place) 0 NT $ 12000 $ -
Disposai of Waste Materials 0 TF % 10.00 $ “
Maintenance of Traffic a DAY $ 300.00 $ .
Subtotal B S



241

50

228
228

210
210
220
- 60

65

230
200
200
60

65

200
241
241
212
211
216
228
900

40
40

900

!
i
[

- CSX TRANSPORTATION, INC.

Force Account Worksheet

RIENE

Page 3 of 4
FORCE ACCOUNT"EST!MATE
ACCT. CODE: 709 -
PubEB - sC. EB3 K
EQUIPMENT RENTAL: ‘ )
Subtotal $ -
WORK TRAIN: 0 DAY $ 2,100.00 $ .
Subtotal 3 I
SALVAGE:
Rail [¢] NT $ 65.00 $. -
OTM™ 4] NT $ 75.00 $ -
Subtotal 4 ; $ -
SIGNAL WORK: )
Material - Field & Consumables $ 63,743
. Material - Sales Tax $ 4,143
Material - Shop $ -
Construction Labor $ 21,759
Shop Labor $ 800
Per Diem $ 8,610
“RR Engineering,Preliminary 5 4174
RR Engineering,Construction $ 3.264
Additives 1o Construction Labor $ 17,682
Additives to Shop Labor $ - 780
Additives to Engineering - $ - 2,924
Equipment Expense $ 11,700
Waste Management $ . 218
Contract Engineering $ 11,853
Freight 3 4,700 ¢
AC Power Service $ 2,500
Salvage $ -
Other: Install culvert by others $ 10,000
Subtotai $ 168,828
ACCOUNTING & BILLING: ‘
Labor 11 Days@ $ 200.00 $ 2,200 .
Additive . 95.08% $ 2,002 .
Subtotal $ 4,292
PROJECT SUBTOTAL: $ 176,235
CONTINGENCIES: 10.00% $ 17,624 .
GRAND TOTAL Sk ik o ek drdr A Rl Ak R i ek drdnirk stk Ak i ek ire ek Sk i $ 193’859



CSX TRANSPORTATION, INC. .1 Paged4ofd

FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 -
| Pub EB - sC EB3 .
DIVISION OF COST; ‘
Agency 100.00% $ 193,859
Railroad 0.00% : _ $ -
TOTAL AEREXREERREABASRAARE AR XA LA AR R Rk Rk h bk d R Rd btk hi $ 193'859

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

This estimate has been prepared based on site conditions, anticipated work duration periods, maleriat prices, labor rates, manpower -&nd reso availability, and other faciors
known as of the date prepared. The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work p es, and/or other conditions
that become apparent once construclion commences or during the progress Pf the work i

Office of Assistant Chief Engineer Public ?rojects»JécksonVille. Florida ) H
Estimated prepared by: '
DATE: §5/12/2006 REVISED:

Force Account Worksheet
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ACCT. CODE : 709 -

210
210
220
60
65
230
200
200
60
65
200
241
241
212
211
216
- 228
900

PubEB-  SC
ESTIMATE SUBJECT TO REVISION AFTER: ‘ 14/8/2008 DOTNO.:
CITY: Greenup -COUNTY; Cumberlan STATE: iL

DESCRIPTION: Hossapple Road - Install FLS&G controlied by CWT.

DIVISION: Western Division '

SUB-DIV: St. Louis Lir

MILEPOST: QS 120,50

DRAWING NO.; 0S12050.HO1 DRAWING DATE: 3/28/2006 Western

AGENCY PROJECT NUMBER: iL0185
SIGNAL WORK:
Material - Field & Consumables $ 63,743
Material - Sales Tax" ' 5 4,143
Material - Shop 3 - _
Construction Labor $ 21,759
Shop Labor $ 800
Per Diem $ 8,610
RR Engineering,Preliminary % 4,174
RR Engineering,Construction ‘% 3,264
Additives to Construction Labor $ 17,682

dditives to Shop Labor $ 760
Additives to Engineering $ 2,924
Equipment Expense | $ 11,700
Waste Management 5 216
Contract Engineering % 14,853
Freight $ 4,700
AC Power Service $ 2,500
Salvage $ -
Other: Install culvert by others $ 10,000

Subtotal %

Signal Summary

168,828



Pub EB -

ACCT,CODE : 709 -
SC

EB3

ESTIMATE SUBJECT TO REVISION AFTER:

Oracle nput

L 1108006 _ DOT NO.:
‘ "CITY: Greenup ‘ .. COUNTY: Cumberiand STATE: it
DESCRIPTION: Hossapple Road - Install FLS&G controlled by CWT, :
. - DIVISION: Western Divisicn SUB-DIV: St. Louis Line . MILEP©OST: QS 120.50
DRAWING NO.: QS12050.HO1 ' DRAWING DATE: 3/28/2006 REGION: Western
AGEMNCY PROJECT NUMBER: 10185
Amount
Task|Task Desc Total >
40|Labor General Office $4,292
50{Labor Roadway .
60|Labor Signal $39,441 "
65|Labor Signal1 $1,560
70]Labor Transportation e
200|Labor NonContract $12,243 .
210|Inveice Material
Material - Field & Consu] 367,886
211|Invoice Freight $4.700
212|Inveice Contract Eng $12,853
215]invoice Misc
216]Invoice Utilities $2,500
220|Material New
Material - Shop
228|Scrap Credit
230|ExpenseRpts 38,845
2411invoice Rental $11,916
900 Other $10,000
9001 Contingencies $17.624
Material New
Grand Total | $193,859



Estimate No. 109674 .
CSX Transportation ¢

Hossapple Rd. - Install FLS&G  controlled by CWT.
: Greenup, L ' '

DOT: 546390A OP: L0185 CSX Project: IL2006006 |
Summary
MEBEEHIAL 1. veiieerereeeeerivssenesesteressssebesessessssssbenesanesssrsssseseenssnsidnrannsesn Cirerereerees serornsnserenn $ 63,743
SalES TAX vovvvevrnrrrarimrers i et et SRR $4,143
Labor: . - O
Construction Labor {82 Man-tays).........ccoueriiiiie s v LI $ 21,759
Shop Labor (5 man-days)........c.cceerevrnne b s $ 800
Subsistence (82 man-days)................ SO VPO sipeenes $ 8610
Railroad Engineerihg, Preliminary e SO $4,174
Railroad Engineering, Construction ......... et e et $ 3,264
Additives to Construction Labor ... S et $ 17,682
Additives 10 SHOP LADOT ..o st eteneeae st an $ 760
AdAIIVES 10 ENGINEEIING ..ovviceveieii ittt es bt e ss e seesns s sases masasannasnens $ 2,924
Equipment EXpenses (18 WOrk Qays).......c.oemereiseesccrmsursinseanessesreseens ettt . $ 11,700
Waste Management (18 work days)............... O SOUU OOV : $216
Contract Engineering ...................... $ 11,853
FEEIGNE <vrvr s sereeseeeessessesreeses e ssereesseesseese s reseessseessoses oo ereeeesesne $4,700
POIEHME BEMOVA! .. c ottt e rare s e e s rea s e s e ea e e s sesnt s ee s raeessesasronranassessnsasnans _$ 0
AC POWEE SEIVICE .viueerireeiereveeetetesvesneeessestasstasean s easesteessasessessteessasssnsassnnnsennnsnssesansrens $2,500
SAIVAGE .cvovvevrrerreascrrereiesresseasseseesrreesas b eeav ettt es e st s s et eab e et $0
Install cUIVEr DY OINBIS .o et $ 10,000
TOTAL ESTIMATE COST ovooseeeeeoeoeeoeoeeeeeeeeeeee oo e ee oo ee oo eee e oo $ 168,828
Date: 05/03/2006

Estimated By: Vincent Rogers

NOTE: This estimate shouid be considered void one year from dale of estimate.

Page 1ol 6 Estimate 1D 108674
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Shop Material List for CSX Project: 1L2006006 (Effective: 05/03/2006)
Install FLS&G conirolled by CWT
Greenup, IL - Q5 120.50

Catalog Num Cond __ Unit Price Qty Cost Descrpptlon
020-0003388 1 5424.00 1 5424.00 HOUSE 6X6L ALUM INGLUDES 5
- SHELFS, FARADAY CLOSET 120V
020-0017120 1 - 12.17 6 73.02 BLOCK TERMINAL 12 F’OS’T SINGLE
- STRIP AAR 14.1.6 WITH 1 AAR
020-0017125 1 - 488 6 . 29.28 BLOCK TERMINAL 2 POST AAR
‘ 14.1.8 WITH 1 AAR 14.1.11
020-0018234 1 30.6% 1 30.69 CABLE CONVERTER
‘ ' PROTOCOL/MEDIA WAYSIDE ACCESS
020-0021965 1 8.96 1 8.96 EXTRACTOR DWG 59688-4
& TERMINAL GRS CAT P3-308 REF
020-0022651 1 47.04 1 47.04 PLUGBOARD KIT TYPE B1 OR ST1
o RELAY ASSEMBLY WITH 12 EACH
020-0022701 1 7148 26 1850.68 ARRESTER LPC 150121 0-30V DC
‘ OR 0-24V AC RATED AT 15 AMP
020-0025595 1 17.42 1 17.42 WRENCH DWG 55393-3 GR1 "E"
_ TERMINAL POST NUT GRS CAT
020-0053360 1 415.52 3 1246.56 CHARGER BATTERY ELC 12/20 S
_ 20 AMP 10-19.9 VDC ROTARY SW
020*0053§10 1 233.11 1 233.11 KIT 240V AC EMERGENCY
! GENERATOR CABLE AND
020-0055602 i 11.39 1 11.39 RELAY POTTER BRUMFIELD
‘ KHAU17D12-12V 160 OHMS
020-0056514 1 Y932 4 37.28 SOCKET RELAY POTTER &
BRUMFIELD 27E166 NEWARK
020-0064060 1 68.32 2 136.64 PLATE MOUNTING FOR 2 TYPE
- KHAU RELAY SOCKETS ON GRS B1
020-0660077 1 506.24 1 506.24 ARRESTER GE 9L10KAC213 FOR
‘ : 240 VOLT SINGLE PHASE 3 WIRE
020-0770080 1 12.32 8 98.56 ARRESTER US&S N451552-0201
TRACK SERIES RED LABEL USGA
020-0770105 1 21.28 2 42.56 ARRESTER HARMON 202217-000
AGE-1 TRACK AIR GAP EQUALIZER
020-1240055 1 8.50 1 8.50 CONTAINER CIRCUIT PRINT 24"
SCHEDULE 20 4" PVC PIPE WITH
020-2503090 1 940.56 1 940.56 CONVERTER PROTOCOL/MEDIA
. . WAYSIDE ACCESS GATEWAY (WAG)
020-2503206 1 3899.31 1 3899.31 PREDICTOR SAFETRAN GCP-4000
SEAR-I AUTO TEST PKG FOR
020-2503210 1 14276.40 1 14276.40 PREDICTOR SAFETRAN GCP-4000
2-TRACK DUAL CASE W/RECORDER
020-2801190 1 11.39 3 34.17 RELAY POTTER BRUMFIELD
KHAU17A12-120 3900 OHMS
020-3430130 1 358.40 1 358.40 RELAY SAFETRAN 400023 500
OHMS CONTACTS 6FB HEAVY DUTY
020-3652615 1 31.44 1 31.44 RESISTOR ADJUSTABLE 0.340 TO
3.00 OHMS 2.24A 15W SAFETRAN
020-4200100 1 5.04 5 30.20 CONNECTOR BUS 1" CENTERS 1/2"
X 36" 18 GAGE PUNCHED 1/4" X
020-4200340 1 1.04 8 8.32 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED

Page 2of 8 Egtimale |D: 108874
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Shop Material List for CSX Project: 1L.2006006 (Effective: 05i03/2006)
Install FLS&G controlled by CWT

Greenup, i - QS 120.50
Cataioé Num Cond Unit Price Oty

)

Cost Description

020-4200350 1 168 14 23.52 LINK TEST ASSEMBLY 2-3/8"

CENTERS COMPLETE WITH

28.76 LOCK AMERICAN H10SIGRA CSX

" 020-8000067 1 14.38 2
g | SIGNAL PADLOCK WITH BLACK

Total Cost: §  29,433.01

Estimate {D: 108874



Field Material List for CSX Project: 1L2006006 '(Effective: 05/0372006)
Install FLS&G controlled by CWT
Greenup, i - GS 120.50

Cond Unit Price

Catalbg Num Qty Cost Description
N/A 7 14.00 28 392.00 CONNECTOR, HETAINENG WALL
N/A 17.00 24 408.00 RAILING, RETAINING \NALI:_
020-0013908 1 P 5.06 350 1771 00 CABLE UG COMPOS%TE 19
- CONDUCTOR INCLUDES 13
020-0014620 1 58.00 " 48 278400 WALL RETAINING CONCRETE
' ~ PRECAST 2’ HIGH X & i..O_NG
020-0025143 1 28.00 2 56.00 PLATE SHUNT HOLDER CSX 8K
; 8891—02 STEEL PLATE 20 IN SQ
020-0052475 i 11.20 4 44,80 ARM EXTENSION 10-1/2" ALLUM
: ‘ WITH 3/8" DIAMETER MOUNTING -
020-0053220 1 1.82 150 273.00 CABLE POWER UG 3 COND NO 6
o . ‘ - AWG, SHOW LENGTH ON EACH
020-0054073 1 " 170.68 2 341.36 BRACKET ASSY GATE ARM
. CONVERSION INCLS BRKT MTG
020-0055421 1 12.24 6 73.44 BRACKET SIGN 4" OR 5" MAST
. Wri/2" U-BOL_T FOR ALL SIGNS
020-0056674 1 5434.34 2 10868.68 SIGNAL 0220-L GCWD GATE ASSY
DWG 88222 INCLS 18 FBRGL ARM
020-0057;@75 1 0.80 400 320.00 WIRE UG TRACK TWISTED PAIR
NO. 68 AWG SOLID CONDUCTOR
020-1040322 1 168.00 30 5040.00 BATTERY SAFT SPL165, 165 AH
o POGCKET PLATE NICKEL CADMIUM
020-1040540 1 26.88 2 53.76 TRAY BATTERY FIBER CO
82687-1-P 12" WIDTH 24" LONG
020-1040550 1 - 38.20 2 78.40 TRAY BATTERY FIBER CO
_ ‘ - 82687-3-FP 12" WIDTH 38"
020-1153550 1 2.52 4 10.08 CLIF TRACK WIRE RETAINER
' ' ' ‘ UNIVERSAL RAIL. BASE WRAP
020-1360014 1 825.08 1 825.09 PACKAGE FOREMANS CARE FOR
ALUMINUM TYPICAL BOM FOR-USE
020-1360016 1 16.64 1 16.64 PACKAGE SAFETY & SECURMENT
. WITH 1 EA CAUTION TAG 1 EA
020-1360104 1. 1080.30 1 1080.30 LAYOUT METER SERVICE WITH 30°
POLE C8X DWG 838351 SH 2 ITEMS
020-2500625 1 325.92 2 £651.84 SHUNT SAFETRAN 82775-285
: | - NARROW BAND 285HZ
020-3262360 1 - 0.50 4 2.00 SCREW 1/2" X 4-1/2" FETTER
DRIVE LAG HOT DIP GALV STD
020-3801895 1 84.00 2 168.00 TIP FLEX HWY CROSSING GATE 24
IN LONG RED & WHITE STRIPES
020-3930010 1 3.70 2 7.40 KIT GATE ARM WARNING STICKER
KiT INCLUDES 1-EA 5"X3"
020-4200340 h 1.04 30 31.20 LINK TEST ASSEMBLY 1" CENTERS
COMPLETE WITH INSULATED
020-4200900 1 0.24 B 1.44 CONNECTOR SHEATHING AMP
329860 FOR NO. 14 WIRE
020-8999991 1 100.00 1 100.00 BLOCKING AND BRACING EOR
PROJECTS BURCO DIST
- 250-0001827 i) 12.74 1 12.74 BREAKER CIRCUIT 8G D Q0235
360-0006100 1 33.78 i 33.78 STOOL STEP WOOD 14X 20"

SIGNAL MAINTAINERS CSXT

Page 4 of 6
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- Catalog Num

Field Material Llst for CSX Project: 1L.2006008 (Effective: 05/03/2006)
install FLS&G controlled by CWT
Greenup, IL - G5 120.50

Cond Unit Price Oty - Cost Description

© 360-0800145 1 418 1 4.18 !BDROOM WAREHQUSE CORN HVY DUTY
. ' 300

Fage 5 of 8

Total Cost: $  25,449.13

Eatimate [0 109874



Consumables List for CSX Project: IL20060063{Eﬁective: 05/03/2006)
Install FLS&G c‘ontroilied by CWT
Greenup, il - GS 120 50 .

Cond Unit Price

Page 6 of 6

Cataibg Num Qty Cost Descrsptlon
N/A 50.00 90 4500.00 FILL MATERIAL, 1 CUBIC YARD
N/A 800.00 1 800,00 WALKWAY ROCK, 10 CUBIC YARDS
020-0017605 1 = 0.22 350 77.00 WIRE CASE 10 AWG FLEX CSX
» SPEC 5796 OKONITE
020-0017607 1 0.54 500 + 270.00 WIBRE CASE TW PR NO 10 AWG
‘ FLEX CSX SPEC S5796 TWIST 2
020-0017625 1 035 150 '52.50 WIRE CASE TW PR NO 14 AWG
' ‘ ' FLEX CSX SPEC §5796 TWIST 2
020-0017630 1 0.11 200 22.00 WIRE CASE NO 16 AWG FLEX CSX -
: SPEC SS5796 FURN 1000 FT SPOOL
020-0017635 1 0.80. 130 104.00 WIRE SIGNAL DEL 018 NO 6
: ' . COPPER STRANDED SINGLE
020-0028610 1 ' 0.50 100 50.00 TERMINAL RING AMP 35628
- YELLOW PLASTI-BOND HVY DUTY
020-1710045 = 1 262 200 524.00 CONDUIT SDR 13.5 4"
, : POLYETHYLENE TRENCHLESS
020-2060072 1 666.40 2 1332.80 FOUNDATION HELICAL SCREW-IN
_ ASSEMBLY 7' X 10" COMPLETE.
020-2060974 1 476.00 2 952.00 EXTENSION 10" X 3’ USE WITH
. XING GATE AND SIGNAL MAST
020-3261970 1 9.41 2 18.82 DECAL ASSY 2" BLACK PRESSURE
o SENSITIVE VINYL PRE-MASKED
020-4200880 1 -~ 0583 2 1.06 CONNECTOR TERMINAL 2-3/8"
CENTERS AAR 14.1.15-4 NICKEL
020-4200892 1 . 0.44 27 11.88 CONNECTOR TERMINAL 1" CENTERS
' AAR 14.1.15-3 NICKEL PLATED
020-4251190 1 045 120 54.00 TERMINAL RING AMP 35627 BLACK
| | - PLASTI-BOND WIRE SIZE 10-12
020-4251280 1 0.56 30 16.80 TERMINAL WIRE AMP 322051 BLUE
WIRE SIZE NO 6 AWG 1/4" STUD
020-4251295 1 0.60 6 3.60 TERMINAL WIRE AMP 322007 BLUE
' . WIRE SIZE NO 6 AWG 3/8" STUD
020-9999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING
CHARGE, BURCO DISTRIBUTION
450-0019212 1 0.20 100 20.00 SCREW 10 X 1" SHT METAL PAN
! - HD TYPE A COARSE THREAD
Total Cost: §  8,860.46

Eotimate 3 108874
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1425 RAILROAD CROSSING ESTIMATE

MATERIALS
Earthwork
CAB white rock
Cold Mix
Ditch Grading
Seeding
30" CMP cutvert aluminized
30" CMP culvert aluminized
15" CMP cuivert -
Fiared end sections
Trucking

Equipmeni
Motor Grader w/ operator

Excavator w/ operator
Sheepsfoot roller w/ operator
3- dump trucks w/ operator
Pickup

Labor

Field Tech.
Field Tech.
Traffic Control

Railroad
Protection Liability insurance
Flagmen

QUANTITY UNITS
200 . cuyd
69 ton
39 fon

2 ~ station
1 acre
G0 foot
60 ~ foot
30 © foot
6 " each
408 ton
8 hour
8 hour
] hour
8 hour
16 hour
16 hour
16 hour
1 L sum

COST PER

RPN

©“ B B A

@ R B

UNIT

6.00
8.00
30.00
100.00
2,000.00
25.64
25.64
8.61
100.00
5.00
TOTAL

67.03.
93.25
50.00
180.00 60.00 ea
12.00
TOTAL

16.10

11.23

500.00
TOTAL

TOTAL

GRAND TOTAL

Total Administrative Expense 5% of § 23,348.62

AIREE

TOTAL COST

TOTAL COST

1,260.00
552.00
1,170.00.
200,00
2,000.00

1,538.40
258.30
600.00

2,040.00

$
$
$
$
$
$ 1,538.40
$
$
$
3
$

11,097.10

536.24

| 746.00
400.00
1,440.00
192.00

3,314.24

LAY A H

257.60

500.00

$ .

$ 179.68
s

$

937.28

5,000.00
3,000.00

@S

8,000.00
$ 2334882

3 1,167.43

$ 24516.05
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Exhibit D

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT No. 1204

Date | June 14, 2006

g

Sumpter Township Road District meelting on _June 13, 2006 , Resolved to
| ' | (Date) |
authofize Dean Carlen, Road Commissioner 1o actas its designated ééent in the
o {(Name, Office) | |
procéssing of this Stipulated Agreemént and that Sumpter Township Road District
is financially willing and able to bear the cost for the proposed improvements as
may be assigned to it according to Section 5 of this Agreement. '




ILLINOIS COMMERCE COMMISSION

TRANSPORTATBON BEVESEGN / RAIL SAFEW SECTION

f PROJECT STM’US REPOR‘E‘

TYPE: (CHECK ONE) o
PROGRESS |

COMPLETION" | DATE |

PROJECT INFORMATION:

Reporting Party:

Docket/Order #; Date:

CS8X Transportation, Inc.

Status Reports Due:

Ordered Completion Date:

Completion Report Due';

AAR/DOT#, RR Milepost: 546390A,120.50-CRA

County

Street, (in/near) City, County: | Hossapple Road (TR 160), near Greenup, Cumberland

Railroad Cdmpany:

CSX

"Cor;?pletion reports involving changes to the railroad crossing must inciude an updated USDOT Inventory Form.

PROJECT MANAGER INFORMATION?:

Name: - N gsem '
Title: e Pa ENGINEEE  TuBuc PloIEeTS
Representing: CSX Transportation, inc.

Street Address: Hoo wWUitEe aTeEET

City, State, Zip: JAtsoNviLLiE, AL B2me

Office Phone: 46 4. 357~ (048,

Office Fax: 9vd-3¢¢e - 4ed

Cellular Phone: qph4-955- 2454

E-Mail Address: Mal_ Gibsom @ CE5K. Conn

“Project Manager Information 1o be submitted by Road District and Railroad Combpany.

DESCRIPTION OF IMPROVEMENTS ORDERED:

> . Installation of new automatic flashing light signals and gates, coniroiled by constant
, warning time circuitry. :

> Installation of temporary STOP signs.
» Repair crossing surface to mest the minimum requirements of 92 iil. Adm. Code 1535

STATUS OF WORK: (use additional blank sheet, if necessary)

STIPULATED AGREEMENT NG. 1204 Page 1

EXHIBITE -

RN




Mail directed to the Rail Safety Section or the Director of Processing and
Information, Transportation Bureau of the Commission should be addressed to:

lllinois Commerce Commission
527 East Capito! Avenue
Springfield, 1L 62701

1t

if you have questions contact: “
Henry Humphries, Railroad Safety Specialist
Phone: .  217/785.-8423 e
Email: hhumphri@icc.illinois.gov .

A Form 3 Petition can be obtained from the lilinois Commerce Commission by calling
217/782-7660 or on the web at:

hitp:/imww .icc.state.it. us/haflibrary.aspx?key=Railroad %208 afety

United States Department of Transportation Inventory Form #6180 71 ‘can be
obtained on the web at;

http:/lsafetvdata.fra.dot.qov/Office'ofSafetvlFormleefauIt.asp

Submit Inventory forms to:

Federal Railroad Administration Chief of Data Services

Office of Safety And | Hlinois Department of Transportation

1120 Vermont Avenue, NW {2300 S. Dirksen Parkway, Room 318
Washington, DC 20590 : | Springfield, IL 62764

STIPULATED AGREEMENT NO. 1204 Page 2

EXHIBITE

e
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ILLINOIS COMMERCE COMMISSION
TRANSPORTATION DIVISION / RAIL SAFETY SECTION

PROJECT STATUS REPORT

TYPE: (CHECK ONE)

{ PROGRESS - .
COMPLETION' " [DATE |

PROJECT INFORMATION: : &=
Reporting Party: Sumpter Township Road District

Docket/Order #; Date: . o
Status Reports Due: -

Ordered Completion Date: _ '

Completion Report Due':

AAR/DOT#, RR Milepost: 5463904, 120.50-CRA

Street, (in/near) City, County: Hossapjpie Road (TR-1860) near Greenup, Cumberland
County

Railroad Company: CsX

‘Completion reports involving changes to the railroad crossing must include an updated USDOT inventory Form.

PROJECT MANAGER INFORMATION?

Name: Dean Carlen
Title: Highway Commissioner
Representing: Sumpter Township Road District

Street Address: P. 0. Box 270

City, State, Zip: Toledo, L. 62468

Office Phone: (217) 849-2019

Office Fax:

Cellular Phone:

E-Mail Address:

*Project Manager information o be submitted by Road District and the Raitroad Company.

DESCRIPTION OF IMPROVEMENTS ORDERED:

> Improve highway approach grades to meet the minimum requirements of 92 Il
Adm. Code 1535. a

STATUS OF WORK: (use additionai blank sheet, if necessary)

STIPULATED AGREEMENT NO. 1204 ~ Page
EXHIBIT E-1
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Mail directed to the Rail Safety Section or the Director of Processing and
Information, Transportation Bureau of the Commission should be addressed to:

lllinois Commerce Commission
527 East Capitol Avenue
Springfield, IL 62701

If you have gquestions contact:
Henry Humphries, Railroad Safety Specaalist

Phone: 217/785-8423
Email: hhumphri@ice.illinois.gov

A Form 3 Petition can be obtained from the illinois Commerce Commission by calling
217/782-7660 or on the web at.

" http:/iwww.ice. state.il.us/hallibrary. aspx?key=Railroad%20Safety

United States Bepartmens of Transportation Enventory Form #6180.71 can be
obtained on the web at: ‘

http:/lsafetj{data.fi“a.dot.qov/OfficleSafetv/FormstefauEt.asp

Submit Inventory forms to:

Federal Railroad Administration Chief of Data Services

Office of Safety And | lllinois Depariment of Transportation

1120 Vermont Avenue, NW 2300 S. Dirksen Parkway, Room 318
Washington, DC 20590 Springfield, IL 62764

STIPULATED AGREEMENT NO. 1204 Page 2

EXHIBIT £-1
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